

BID #FY180012

Acoustical Upgrades in Gymnasium

Millington Elementary School

11:00 a.m. Thursday, February 8, 2018

Company Name	Bid Documents	Total Equipment Cost	Total Labor Cost	Projected Completion Date (after A.R.O.)	Performance, Materials & Labor Bond, if required
Memphis Audio	X	\$25,648	\$20,630	6-9 wks	\$21
RG Construction	X	\$78,500	\$28,300	4 wk + 2 wks for materials	\$1,500