

FY#180019

Interior Painting All Schools

April 25, 2018 10:00 a.m.

Proposer	Brandon Construction	Matthew Contract Painting	Professional Painters	The Ransomed Group, Inc.	Ditto Coatings Inc	C & C Construction	Tivic Construction
HES Walls	\$3,353.00	\$5,000.00	\$4,300.00	\$6,000.00		\$10,670.00	\$7,585.00
HES Mural	\$453.00	\$700.00	\$200.00	\$400.00		\$880.00	\$300.00
Total for HES	\$3,806.00	\$5,700.00	\$4,500.00	\$6,400.00	\$29,750.00	\$11,550.00	\$7,885.00
ARO for HES	29-Jun-18	7/29/18	5 days	31-May-18	30 days	10 days	7.5 days
MES Walls	\$7,398.00	\$8,000.00	\$8,800.00	\$16,100.00		\$16,400.00	\$13,909.00
MES Door & Frames	\$6,500.00	\$2,875.00	\$5,700.00	\$15,000.00		\$8,450.00	\$8,450.00
Total for MES	\$13,898.00	\$10,875.00	\$14,500.00	\$31,100.00	\$34,500.00	\$24,850.00	\$22,359.00
ARO for MES	29-Jun-18	7/29/18	10 days	13-Jun-18	30 days	26 days	7.5 days
MMS Walls	\$9,428.00	\$10,500.00	\$6,600.00	\$7,600.00		\$16,800.00	\$9,460.00
MMS Sanding& preparing of walls	\$1,346.00	\$500.00	\$1,400.00	\$1,500.00		\$4,300.00	\$2,650.00
MMS Doors & Frames	\$5,300.00	\$2,500.00	\$4,750.00	\$13,000.00		\$6,080.00	\$6,890.00
Total for MMS	\$16,074.00	\$13,500.00	\$12,750.00	\$22,100.00	\$29,390.00	\$27,180.00	\$19,000.00
ARO MMS	29-Jun-18	29-Jul-18	10 days	20-Jun-18	30 days	30 days	7.5 days
MCHS	\$17,035.00	\$13,875.00	\$12,800.00		\$32,828.00	\$32,930.00	\$31,089.00
ARO for MCHS	28-Jun-18	7/29/18	10 days	27-Jun-18	30 days	27 days	7.5 days
Grand Total	\$50,813.00	\$43,950.00	\$44,550.00	\$78,600.00	\$126,468.00	\$96,510.00	\$81,153.00
ARO all schools	6/29/18	7/29/18	30 days	28-Jun-18	30 days	28-Jun-18	30 days
Performance Bond	\$35.00	\$20.00	\$30.00	\$15.00	\$15.00	\$40.00	\$35.00